ECPGR Activity Grant Scheme - Budget table - Fifth Call

Activity acronym

Prunus Alignment



Meetings

| Meetings | | | | | Please fill only the yell | ow boxes ECP/GR |
|--|--|----|-------------------------------|----|--------------------------------------|--|
| Title of meeting | Location (city/country) Month - Year | | No. of nights to be funded | | Requested meeting budget in Euro* | Please list ID No. of all Partners involved in each meeting** |
| Consideration of efficient methods for genotyping plums in ECPGR and alignment of cherry accessions through SSR fingerprinting | Thessaloniki/ Naoussa, Greece - September 2019 | 12 | 1 | 12 | 5400 | 1, 3-13 |
| To | € 5,400 | | | | | |

* For the cost of each night anywhere in Europe, it is suggested to use the fixed amount of Euro 450, inclusive of travel, board, loadging, local transportation and other miscellaneous meeting costs.Please use different figures only if you can make a precise estimate.

** Partner ID number as listed on the proposal application form

Other actions - please break down costs for each partner separately

(For any cost related to travel and accommodation please use the above table "Meetings")

| ID No. of Partner* | Type of action (characterization, molecular screening, software development, etc.) | Staff time costs in Euro | Supplies and/or services in Euro | Total costs requested to ECPGR in Euro | Additional available funding in Euro** | In-kind contribution** (conservative estimate) |
|-----------------------|--|--------------------------------|--|--|--|---|
| 1 | Supply of leaves, Characterization (SPD), Molecular testing, Supply of m | € 600 | € 900 | € 1,500 | | € 2,000 |
| 2 | Supply of leaves, Characterization (SPD), Molecular testing | | € 900 | € 900 | | € 1,500 |
| 3 | Supply of leaves, Characterization (SPD), Data handling | | | €0 | | € 1,200 |
| 4 | Supply of leaves, Characterization (SPD), Supply of molecular data | | | €0 | | € 900 |
| 5 | leaves, Characterization (SPD), Molecular screening and testing, Meetin | € 600 | € 2,500 | € 3,100 | | € 2,000 |
| 6 | Supply of leaves | | | €0 | | € 200 |
| 7 | Supply of leaves, Characterization (FPD) | € 800 | | € 800 | | € 900 |
| 8 | f leaves, Characterization (FPD), Molecular testing, Supply of data, Coo | € 1,400 | € 900 | € 2,300 | | € 2,500 |
| 9 | Supply of leaves, Characterization (FPD) | € 800 | | € 800 | | € 900 |
| 10 | Supply of leaves, Characterization (FPD) | € 800 | | € 800 | | € 900 |
| 11 | Molecular screening (Cherry) | | € 4,000 | € 4,000 | | |
| 12 | Molecular testing | | € 900 | € 900 | | € 900 |
| 13 | Molecular screening (plum) | | € 8,500 | € 8,500 | | € 1,200 |
| | Total budget requested for actions | | | | | |

* Partner ID number as listed on the proposal application form

** Contributions foreseen by each of the project partners (both financial as well as in-kind contributions should be listed here, separately for each Institute)

Summary of budget expenses

Total additional available funding

Total budget requested for meetings Total budget requested for other actions Overall budget for this Activity

| € 5,400 | |
|----------|--|
| € 23,600 | |
| € 29,000 | |
| | |